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Sample Task Order Request for Proposal 
Bureau of African Affairs, Office of Regional Peace and Security 

GLOBALCAP SAMPLE TORP  
Sahel Country Equipment, Training, Logistics Support, and Construction 

(NOTE: This is a hypothetical Sample Task Order to create a realistic technical 
response for the functional areas of the GLOBALCAP IDIQ scope.  The scenario and 
location are fictional and only included to provide realism in development of the 
offeror’s technical response.  No U.S. Embassies or foreign governments should be 
contacted. END NOTE) 

 
1. FUNDING OFFICE AND PROGRAM BACKGROUND 

1.1 The Department of State Office of Regional Peace and Security (AF/RPS) advances 
U.S. foreign policy goals in sub-Saharan Africa by developing and implementing 
peace and security policies and programming to promote a more secure, stable, and 
prosperous Africa.  Activities funded by this office support a range of requirements 
including capacity building for post-conflict and transitional security, defense 
reform, transnational issues like border and maritime security, strengthening 
partner nation institutions, and countering terrorism. 

1.2 This is a non-personnel services task order to procure and deliver equipment, new 
equipment training, logistics support, and construction services to a land-locked 
Sahelian country. The Government shall not exercise any supervision or control over 
Contractor personnel, who are the service providers completing the tasks described 
in this statement of work (SOW).  Task order service providers shall be accountable 
solely to the Contractor who, in turn, is responsible to the Government. 
 

2 TASK ORDER OBJECTIVES 
2.1 By the end of the period of performance (POP), the Contractor shall procure and 

deliver the contractually required equipment. 
2.2 By the end of the POP, the Contractor shall implement required operator and 

maintainer training and achieve a successful course completion rate of at least 80 
percent. 

2.3 Provide Monthly Food and Fuel Logistics Support commencing within 31 days of 
award through the remainder of the POP. 

2.4 By the end of the POP, the contractor shall complete Design and Build of a 
permanent structure 
 

3 SCOPE OF WORK 
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3.1 Task A: The Contractor shall procure and deliver 10 APCs and accompanying spare 
parts to U.S. Embassy according to the quantities and specifications outlined in the 
attached equipment list. 

3.2 Task B: The Contractor shall implement O&M training for 60 military drivers, 
maintainers, and logisticians assigned to the partner nations ground forces on the 
operation and maintenance of all materiel procured and delivered under TASK A. 

3.3 Task C: Provide Logistical Support 
3.4 Task D: Design and Build a building and surrounding wall based off of the provided 

preliminary drawings in partner nation’s capital city. 
 

4 PLACE OF PERFORMANCE 
4.1 Land-locked Sahel Country 

4.1.1 TASK A Equipment Delivery:  U.S. Embassy in partner nation 
4.1.2 TASK B New Equipment Training:   Partner Nation base in Capital City 
4.1.3 TASK C Logistics Support: Partner Nation base in Capital City 
4.1.4 TASK D Construction: Partner Nation base in Capital City 

 
5 PERIOD OF PERFORMANCE 

5.1 Sixteen (16) months from the date of award. 
 

6 TASK ORDER TYPE 
6.1 This is a hybrid task order with firm fixed price for labor, training, logistical support, 

construction activities, and equipment, and cost reimbursable for other direct costs 
(ODCs). 
 

7 DELIVERABLES AND ADMINISTRATE REQUIREMENTS 
7.1 The Contractor shall submit all deliverables in English, typed in Calibri 12-point font. 
7.2 The Contractor shall provide deliverables to the following individuals, as directed in 

the “addressees” column in the table below. 
7.3 Contracting Officer (CO) 
7.4 Contracting Officer Representative (COR) 
7.5 Alternate Contracting Officer Representative (ACOR) 
7.6 Government Technical Monitor (GTM) 
7.7 Bureau of African Affairs/Office of Regional Peace and Security (AF/RPS) 
7.8 Bureau of Political-Military Affairs/Office of Security Assistance (PM/SA) 
7.9 Office of Security Cooperation (OSC) U.S. Embassy Partner Country 
7.10 Property Management Specialist (PMS) 

DELIVERABLE FREQUENCY ADDRESSES 
Training schedule An initial training schedule 

shall be submitted with the 
COR, ACOR, GTM, PM/SA, 
OSC, and AF/RPS 
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Contractor’s proposal, which 
shall be updated and 
submitted on a quarterly 
basis during the task order 
period of performance. 

Program(s) of instruction 
(POI) 

At least 30 days prior to the 
start of any training iteration. 

COR, ACOR, GTM, PM/SA, 
OSC, AF/RPS 

Procurement and shipping 
status report 

The 1st and 15th of every 
month, starting from award 
date.   

CO, COR, ACOR, OSC, AF/RPS, 
GTM, PM/SA 

Situation reports (SITREPs) 
and calls 

SITREPs are due the 1st and 
15th of every month, starting 
from award date.   
 
The Contractor shall 
complete the SITREP 
Template provided by the 
COR at the time of award. 
 
The COR shall schedule a call 
to discuss each SITREP after 
receipt. 

COR, ACOR, GTM, OSC, 
AF/RPS, PM/SA 

Equipment Receiving and 
Tracking Report (DS-127)  

No later than five days after 
handover of equipment.   
 
The Contractor shall also 
attach the DS-127 to the 
invoice that bills for 
equipment. 

COR, ACOR, GTM, OSC, PMS 

Incident reports Within 24 hours of any 
incident(s). 

COR, ACOR, GTM, OSC 

Property book report Every fiscal year quarter, per 
the following schedule 
(DOSAR 652.245-71): 
 
Q1:  (Oct. 1-Dec. 31) – Report 
Due:  Jan. 15  
Q2:  (Jan. 1-Mar. 31) – Report 
Due:  Apr. 30 
Q3:  (Apr. 1-Jun.30) – Report 
Due:  Jul. 15 
Q4:  (Jul.1-Sep. 30) – Report 
Due:  Oct. 8 

PMS, COR, ACOR, GTM, OSC, 
and AF/RPS 
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After action report(s) (AAR) AARs shall be submitted no 

later than seven days from 
the date of activity 
completion.   
 
The Contractor shall 
complete the AAR template 
provided by the COR and/or 
ACOR at the time of award.   

COR, ACOR, GTM, PM/SA, 
OSC 

Call and meeting notes Within 24 hours of any call or 
meeting with the CO, COR, 
and/or U.S. Embassy 
personnel. 

COR, ACOR, AF/RPS, PM/SA. 

Input for congressional 
reports 

Annually – at the end of the 
fiscal year (30 September).  
Due by 5 October.   

COR, ACOR, AF/RPS, U.S. 
Embassy 

Demobilization plan No later than 90 days prior to 
expiration of the Task Order 

COR, ACOR, GTM, OSC 

 

7.10.1 Training schedule(s):  The Contractor shall prepare a training schedule that 
details the dates, times, locations, and estimated number of participants for 
each iteration of training and technical assistance planned for 
implementation during the task order period of performance.  The 
Contractor shall note key milestones in the run-up to training and technical 
assistance activities, including, but not limited to, the delivery of related 
equipment and supplies, gathering and submitting participant data to 
conduct Leahy vetting, and securing venue space.  The Contractor shall 
submit an initial training schedule at the time of award and provide an 
updated schedule each quarter. 

7.10.2 Program(s) of instruction (POI):  The Contractor shall submit a POI for each 
training course described in this task order.  The Contractor shall submit the 
POI electronically to the addressees and according to the timeframe specified 
above.  All POIs shall include a training schedule, delivery dates, lesson plans 
for each discrete block of instruction, and a copy of all associated training 
aides (e.g., handouts, PowerPoint presentations, facilitator guides, 
quizzes/tests, questionnaires, etc.).  The Contractor shall provide all POIs in 
both English and French.  The COR and U.S. Embassy must review and 
provide approval of the POIs before training may begin.  

7.10.3 Procurement and shipping status report:  The Contractor shall submit a 
detailed list of all materials procured under this task order.  The report shall 
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also include a detailed accounting of anticipated and completed shipping and 
delivery dates for each item procured under this task order.  The report shall 
be submitted electronically to the designated addressees and within the 
timeframe specified above. 

7.10.4 Situation reports (SITREPs) and calls:  Beginning at task order award, the 
Contractor shall submit a detailed SITREP no later than 9:00 a.m. Eastern 
Standard/Daylight Time on the 1st and 15th day of each month during the 
task order period of performance.  The Contractor shall complete the 
template provided by the COR and detail the status of all ongoing work and 
Partner Nation personnel trained under each project objective during the 
reporting period.  The SITREP reporting period shall comprise all business 
days between report due dates (i.e., reports due on the 15th shall describe 
progress made during the 1st and 14th of the month; reports due on the 1st 
shall describe progress made during the 15th and last day of the month).  
The Contractor shall highlight any event or technical issue that jeopardizes 
performance and attach a contingency plan as an annex to the SITREP.  The 
Contractor shall clearly highlight any event or technical issue to the 
Contracting Officer’s Representative that may result in operating outside the 
scope of this SOW.  The Contractor shall submit reports electronically and in 
accordance with the submission guidance provided by the COR.  The COR 
shall schedule a call after receipt of the SITREP to discuss the contents of the 
report 

7.10.5 Equipment receiving and inspection report (DS-127):  The Contractor shall 
submit accurate and complete DS-127s for equipment and materiel upon 
equipment handover.  The Contractor shall electronically submit the relevant 
DS-127(s) as an attachment to the invoice for items billed, and as specified in 
the table above. 

7.10.6 Incident reports:  The Contractor shall submit a detailed electronic report to 
the COR, ACOR, and U.S. Embassy staff members within 24 hours 
immediately following an incident that directly affects this task order, or as 
directed by the COR. 

7.10.7 Property book report:  The Contractor shall submit a property inventory 
report in accordance with DOSAR 652.245-71, Special Reports of 
Government Property. 

7.10.8 After action report(s) (AAR):  The Contractor shall submit an AAR no later 
than seven calendar days from the date of completing any instance of 
training, technical assistance, and equipment deliveries.  The Contractor shall 
submit detailed training information which includes, but is not limited to, 
finalized participant lists and contacts, POIs, and evaluations.  All additional 
training-related data requirements and deliverables for inclusion in the AAR 
will be discussed and agreed upon by the COR and the Contractor prior to the 
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training event.  The AF/RPS Monitoring and Evaluation (M&E) Team shall 
schedule a call to discuss the contents of each report.   

7.10.9 Call and meeting notes:  The Contractor shall send detailed written notes to 
the COR within 24 hours of any discussion with the CO, COR, or U.S. Embassy 
point of contact.  This includes calls associated with routine SITREP and AAR 
reporting.  The Contractor shall submit notes in a Microsoft Word file.  The 
COR shall review/edit the notes and return them to the Contractor for final 
clearance. 

7.10.10 Input to congressional reports:  The Contractor is required to compile 
metrics on all foreign military personnel trained under this task order 
between 01 October and 30 September.  The Contractor shall complete and 
submit the template provided by the AF/RPS Operations Team in accordance 
with the addressees and timeframe specified in the table above. 

7.10.11 Demobilization plan:  The Contractor shall submit a demobilization plan 
no later than 90 days prior to the end of the task order period of 
performance.  The demobilization plan shall detail the Contractor’s 
arrangements during the demobilization period prior to award closeout, 
contact details for all personnel involved in demobilization activities, the 
disposition of equipment and materials, and a schedule of planned travel, 
meetings/debriefings, and reporting requirements as directed by the COR 
during the demobilization period 
 

8 TASKS 
8.1 TASK A:  Procure and deliver 10 armored personnel carrier (APC) vehicles and 

accompanying spare parts kits to U.S. Embassy, as detailed in the attached 
equipment list. 
8.1.1 The Contractor shall procure and deliver materiel according to the quantities 

and specifications outlined in the attached equipment list and APC 
specifications attachment. 

8.1.2 The Contractor shall deliver all materiel no later than 450 days from the start 
of the task order period of performance. 

8.1.3 The Contractor shall deliver all items to U.S. Embassy prior to the 
implementation of any TASK B training activities. 

8.1.3.1 Shipping address: 
8.1.3.1.1 U.S. Embassy, ATTN:  Office of Security 

Cooperation,  
8.1.3.2 Mark for address: 

8.1.4 U.S. Embassy, ATTN:  Office of Security Cooperation, The Contractor shall 
sign-over materiel to the Partner Nation at the conclusion of all TASK B 
training. 
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8.1.4.1 The Contractor shall follow the guidance provided by the COR 
when completing the handover(s). 

8.1.5 Physical and electronic copies of all user manuals shall be provided to the 
Partner Nation in English and French. 

8.1.6 The Contractor shall verify and clearly document that all individual 
components are installed, if required, operate properly, and perform all 
intended functions. 

8.1.7 The Contractor shall include the standard commercial warranty for all non-
disposable equipment for a duration of no less than 24 months from the date 
of delivery. 

8.1.8 APC Specifications: See Exhibit 1 

TASK A Performance Metrics 

PERFORMANCE 
OBJECTIVE 

SOW PARAGRAPH PERFORMANCE 
THRESHOLD 

METHOD OF 
SURVEILLANCE 

Task A: The 
Contractor shall 
procure and deliver 
new training 
materials and 
equipment 

8.1.1 through 8.1.3 All equipment 
procured is new and 
delivered by required 
dates listed in 
Attachment 2 – 
Equipment List.  
100% of the Time  

100% Government 
Inspection 

Task A: The 
Contractor shall 
ensure all new 
training materials 
and equipment are 
sourced in 
accordance with 
foreign assistance 
procurement 
restrictions 

8.1.8.1 All equipment is 
procurement 
restriction compliant 
and/or has received a 
procurement waiver.  
100% of the Time. 

100% Government 
Inspection 

Task A: The 
Contractor shall 
ensure all new 
training materials 
and equipment are 

8.1.5 through 8.1.8 All procured 
equipment is 
designed to operate 
within region.  100% 
of the Time 

100% Government 
Inspection 
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designed to operate 
within the region  

Task A: Training 
materials and 
equipment are 
delivered on time 
and meet SOW 
specifications. 

8.1.8 100% of equipment is 
delivered in 
accordance with 
required delivery 
requirements in 
Attachment 2 – 
Equipment List. 

100% Joint inventory, 
Project Manager 
and/or Office of 
Security Cooperation 
Inspection. 

 

8.2 TASK B:  Deliver Operator and Maintainer (O&M) training at Partner Nation Base in 
Capital City for materiel procured and delivered under TASK A. 
8.2.1 The Contractor shall implement one, six-week training for 60 military drivers, 

maintainers, and logisticians assigned to Partner Nation’s Armed Force on 
the O&M of all materiel procured and delivered under TASK A. 

8.2.1.1 O&M training shall, at minimum, address the following topics: 
8.2.1.1.1 Fundamentals of driving/entry-level driver training, 

including behind-the-wheel instruction. 
8.2.1.1.2 Vehicle safety. 
8.2.1.1.3 Preventative and corrective vehicle maintenance. 
8.2.1.1.4 Methods of troop transport. 
8.2.1.1.5 Methods for contacting and working with APC and 

spare parts OEM manufacturers to sustain the APC 
platform. 

8.2.1.1.6 A combined written and practical assessment at 
the conclusion of O&M training to determine 
trainees’ proficiency in and understanding of all 
training material. 

8.2.1.1.6.1 A trainee must receive an overall 
minimum score of 80 percent to be 
considered as having successfully 
completed the O&M course. 

8.2.2 The Contractor shall coordinate with U.S. Embassy and the Partner nation to 
schedule training dates, times, and venue. 

8.2.3 For pricing purposes, the Contractor shall assume that the Government of 
Sahel will provide the training venue at no cost. 

8.2.4 The Contractor shall deliver training in French, with the use of interpreters, 
as needed. 
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8.2.5 The Contractor shall provide physical and electronic copies of all training 
materials and aides, including the vehicle manufacturer’s driver’s manual, in 
both English and French. 

8.2.6 The Contractor shall utilize an instructor-to-student ratio of no more than 
1:20. 

8.2.7 The Contractor shall supply all consumable items required to fully implement 
each training course. 

8.2.8 The Contractor and all its personnel, including trainers, are not permitted to 
carry firearms or ammunition, and must comply with individual host nation 
laws and regulations at all times. 

TASK B Performance Metrics 

PERFORMANCE 
OBJECTIVE 

SOW PARAGRAPH PERFORMANCE 
THRESHOLD 

METHOD OF 
SURVEILLANCE 

Task B: The 
Contractor shall 
implement the 
number of training 
iterations specified 
section 8.2 

8.2.1 One iteration of a six-
week O&M training 
during the period of 
performance.  100% of 
the time. 

100% Government 
Inspection 

Task B:  The 
Contractor shall train 
the number of 
beneficiaries 
specified in this SOW 

8.2.1 Approximately 60 
Partner Nation 
personnel receive 
training within the 
specified period of 
performance.  100% of 
the time. 

100% Government 
Inspection 

Task B:  The 
Contractor shall 
ensure all training 
participants have 
been Leahy Vetted 
before training is to 
be provided 

8.2 All training participants 
are Leahy Vetted 
before training 
commences.  100% of 
the time. 

100% Government 
Inspection 

 

8.3 TASK C:  Logistical Support 
8.3.1 Provide 100,000 liters of diesel fuel per month for 15 months 
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8.3.1.1 The Contractor shall ensure the required diesel fuel 
does not exceed 5,000 ppm sulfur (.5%)  

8.3.1.2 All diesel fuel shall be tested for cleanliness, fuel not 
meeting standards to be rejected without payment, 
and results will be reported to partner nation forces 
and the U.S. Embassy Office of Security Cooperation.  

8.3.2 Provide 1,000 shelf-stable, individual portion meals per month for 
15 months 

8.3.2.1 Each Meal must provide a minimum of 1,000 Calories 
of Macronutrients (Protein, Fat, Carbohydrates) 
Nutrition 

8.3.2.2 All meals must be Halal 

TASK C Performance Metrics 

PERFORMANCE 
OBJECTIVE 

SOW PARAGRAPH PERFORMANCE 
THRESHOLD 

METHOD OF 
SURVEILLANCE 

Task C: The 
Contractor shall 
provide the required 
monthly quantity of 
fuel on time and to 
required cleanliness 
standard 

8.3.1.1 and 8.3.1.2 1000,000 liters of 
diesel fuel provided for 
15 months.  100% of 
the time. 

100% Government 
Inspection 

Task C:  The 
Contractor shall 
provide the monthly 
number of meals 
required and ensure 
they are within best 
buy days and 
properly stored 

8.3.2 Provide 1,000 shelf-
stable, individual 
portions meals per 
month that have been 
properly stored and 
are within in their best 
buy date. 100% of the 
time. 

100% Government 
Inspection 

Task C:  The 
Contractor shall 
ensure all food is 
Halal 

8.3.2.2 All provided meals 
shall be Halal certified.  
100% of the time. 

100% Government 
Inspection 
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8.4 TASK D:  Design and Build a building and surrounding wall based off of the provided 
preliminary drawings (See Exhibit 2) in partner nation’s capital city. Constructing a 
building that complies with International building codes in a designated location 
involves multiple tasks, including obtaining necessary permits and approvals from 
local authorities, conducting site surveys and tests, designing the building structure 
and systems to meet code requirements, acquiring and managing materials and 
labor, overseeing the construction process to ensure compliance with codes and 
safety standards, and conducting final inspections and testing before occupancy. 
These tasks require coordination between architects, engineers, contractors, 
building inspectors, and other professionals to ensure that the building is designed 
and built to meet all applicable codes and regulations, and that it is safe and 
functional for its intended use. 

8.4.1 Design and Build a building based off of provided preliminary 
drawings (See Exhibit 2, Sample Drawings) – in a designated 
location. 

8.4.1.1 Building on flat land, safe and secure area, no flood 
risk, use of shallow foundations 

8.4.2 Design and build a single building meeting all specifications 
outlined under preliminary drawings (See Exhibit 2). 

8.4.2.1 Complete all Design and Build tasks for construction of 
a permanent structure.  

8.4.2.2 Construct building using International Building Codes, 
FAR Subpart 36.3 - Two-Phase Design-Build Selection 
Procedures and local construction ordinances.  

8.4.2.3 Cement, gravel, sand, rebar, and Concrete Masonry 
unit (cinderblocks) can be procured locally.   Finishing 
material must be imported.  

8.4.3 All construction will be completed by the end of the POP under 
TORP. 

8.4.3.1 Completed building should be ready to occupy 
immediately following completion of final government 
inspection. 

8.4.4 Quality Assurance (QA): The Government will evaluate the 
contractor’s performance under this contract in accordance with 
the Quality Assurance Surveillance Plan (QASP). This plan is 
primarily focused on what the Government will do to ensure that 
the contractor has performed in accordance with the 
performance standards. It defines how the performance 
standards shall be applied, the frequency of surveillance, and 
acceptable quality level(s) or defect rate(s). 
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8.4.4.1 Incorporate performance metrics outlined under J-
Attachment 6-Sample Task Order, Task D, Section 8.4.6 
to ensure Quality Assurance during construction 

TASK D Performance Metrics 

PERFORMANCE 
OBJECTIVE 

SOW PARAGRAPH PERFORMANCE 
THRESHOLD 

METHOD OF 
SURVEILLANCE 

Task D: The 
Contractor shall 
Design and Build a 
single building 
permanent structure 
according to the 
provided 
requirements 

8.4.2 In accordance with 
the applicable building 
codes and 
construction 
specifications, the 
completed permanent 
structure shall be 
ready to occupy 
immediately following 
completion of final 
government 
inspection. 

100% Government 
Inspection (Including 
Pre, During, and Post 
construction site 
visits) 

Task D: The 
Contractor shall 
ensure all new 
training materials 
and equipment are 
sourced in 
accordance with 
foreign assistance 
procurement 
restrictions 

8.4 All equipment is 
procurement 
restriction compliant 
and/or has received a 
procurement waiver.  
100% of the Time. 

100% Government 
Inspection 

 
9 KEY PERSONNEL 

9.1 The Contractor shall agree to assign to this task order key persons with 
demonstrated fluency in English whose resumes are submitted at the time of 
proposal; no substitutions shall be made without prior notification to, and 
concurrence of, the COR during the POP.  The Contractor shall provide the CO and 
COR a signed written agreement between the key personnel candidate and the 
Contractor as evidence of his/her commitment to the task order.  The Contractor 
shall make no substitutions of key personnel unless the substitution is necessitated 
by illness, death, or termination of employment. 
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9.2 The Contractor shall assign to this task order the following key personnel: 
9.2.1 Project manager (x1) 

9.2.1.1 The project manager shall be the Contractor’s primary 
point of contact for all matters pertaining to this task 
order and shall bear ultimate responsibility for 
ensuring the requirements described in this SOW are 
fully-met. 

9.2.1.2 Minimum requirements: 
9.2.1.2.1 Five years of directly related experience 

managing projects of similar scale and 
complexity. 
9.2.1.2.1.1 “Complexity” shall be 

defined as projects involving 
equipment procurement and 
training in an austere 
environment. 

9.2.1.2.1.2 “Scale” shall be defined as 
projects valuing at least 
$10,000,000. 

9.2.1.2.1.3 Management experience 
shall be defined as serving as 
the highest-ranking company 
official deployed in-country 
and responsible for a given 
project.  Such examples may 
include Project Manager or 
Country Manager. 

9.2.1.2.2 One or more years’ experience working 
in sub-Saharan Africa. 

9.2.1.2.3 DLPT 3/3 in French (or interpreter 
provided). 

9.2.2 Construction Manager (x1) 
9.2.2.1 The Construction Manager will be responsible for 

managing the day-to-day activities on the ground and 
coordination of all construction or engineering 
personnel on the ground in support of this task order.  
The Construction Manager will also ensure productivity 
and safety of all construction, engineering, or visiting 
personnel on the ground. The Site Supervisor shall be 
based in country at the construction site daily. 

9.2.2.2 Minimum requirements: 
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9.2.2.2.1  A bachelor’s degree in civil engineering.  
9.2.2.2.2 Two years of management experience 

on construction projects in sub-Saharan 
Africa or other post-Conflict countries. 
Management experience shall be 
defined as the senior-most or second 
most-senior person on the ground for 
the project and would have titles such 
as Site Supervisor or Construction 
Manager.  At least two projects must be 
$1.5 million or greater in value.   

9.2.2.2.3 Three years of construction experience 
focusing on vertical construction.  At 
least two years of experience on vertical 
construction must be overseas in either 
sub-Saharan Africa or other post-
conflict countries. 
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APC Specifications 

1 SPECIFICATIONS 
1.1 The APCs shall be sourced in a manner that complies with the guidance outlined 

in the attached PKO Procurement Restrictions. 
 

1.2 The vehicles shall meet the following specifications:  
1.2.1 The vehicles shall be an armored personnel carrier truck, 2023 

model year or later, with no more than 100 miles on the 
odometer when inspected by the COR or GTM at the time of 
handover to the recipient nation. 

1.2.2 The vehicle shall be equipped with a V-shaped hull design. 
1.2.3 The vehicle curb weight shall not exceed 30,000 pounds. 
1.2.4 The vehicle shall be all-wheel drive (4x4).  
1.2.5 The vehicle shall be equipped with driver and passenger doors. 
1.2.6 The vehicle shall be equipped with a minimum of two windows in 

the rear passenger compartment, excluding rear window. 
1.3 Weapon Mounts: 

1.3.1 The vehicle shall be equipped with a ring and bearing-type 
weapon mount on the front area of the roof.  The mount shall 
accommodate continuous 360 degrees of rotation, be compatible 
with machine guns up to 12.7 mm (50 caliber), and be safely 
operable by the passengers while the vehicle is in motion. 

1.3.2 The weapon mount shall be 360 degrees shielded with STANAG 
4569 Level 2 ballistic protection. 

1.3.3 The weapon mount shall be provided with a rigid and removable 
overhead sun and rain protection roof/cover that does not 
impede gunner visibility or ability to use the machine gun.  This 
sun/rain roof shall be able to be stored within or on the vehicle 
when not in use. 

1.3.4 The weapon mount shall prevent machine gun fire into the cargo 
space. 

1.3.5 The vehicle shall be equipped with an additional light machine 
gun (7.62 mm) mount located on the rear area of the roof.  The 
light machine gun mount shall be front-shielded with STANAG 
4569 Level 2 ballistic protection on the rear area of the roof. 

1.3.6 Both weapon mounts shall be accessible via the roof, which shall 
be equipped with a self-draining weather-tight quick-access 
hatch.   
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1.3.7 The vehicle hatch shall not interfere with the driver’s operation of 
the vehicle and shall securely lock in-place when opened or 
closed. 

1.3.8 The vehicle shall be equipped with a foot platform for each 
weapon mount. 

1.3.9 The vehicle shall be equipped with seating for a driver, front 
passenger, eight or more additional passengers in the rear.   

1.3.10 All seats shall be equipped with seat belts with a four-point 
harness. 

 
2 EQUIPMENT 

2.1 The vehicle shall include all standard equipment for the model proposed. 
2.2 The vehicle shall be equipped with a universal VHF radio mount accessible to the 

driver and front passenger. 
2.3 The vehicle shall be equipped with two front and two rear tow eyes. 
2.4 The vehicle shall be equipped with a lockable toolbox(es) and/or secured 

stowage compartment(s) of sufficient volume to store all manufacturer’s 
standard equipment and accessories, as well as the additional items specified 
below.  All locks for the toolbox(es) and/or compartment(s) shall be identically-
keyed.  Three keys shall be provided for each vehicle. 

2.5 The vehicle shall be equipped with the standard tools required for basic 
operation and field maintenance training (i.e., wrench and socket set, 
screwdrivers, adjustable wrench, pliers, and hammer, at a minimum). 

2.6 The vehicle shall be equipped with tire changing tools and a lifting jack that has a 
minimum capacity of half the vehicle’s gross vehicle weight (GVW). 

2.7 The vehicle shall be equipped with a standard roadside first aid kit that includes 
scissors, medical tape, assorted bandages, mini flashlight, and tourniquet, at 
minimum, as well as three hazard warning triangles. 

2.8 The vehicle shall be provided with a tire inflating hose of sufficient length to 
inflate all tires on the vehicle.  The hose shall include quick-connect fittings on 
both ends.  Tire inflations hall be powered by a vehicle-compressed air system 
that includes a chuck and pressure gauge. 

2.9 The vehicle shall be equipped with at least one minimum 4.4 pound (2 kg) 
capacity ABC-type fire extinguisher, located in the cab.   

2.10 The vehicle engine shall be covered with heavy duty skid plate(s). 
2.11 The vehicle shall be fitted with a commercial heavy duty front bumper 

winch compatible to a vehicle of this size and weight. 
 

3 VEHICLE LANGUAGE REQUIREMENTS 
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3.1 All instruction diagrams and warning labels shall be in English and French, or in 
universal symbols, and be permanently affixed to the vehicle in the proper 
locations.   

3.2 The vehicle’s fuel filler cap – or the area near the filler cap – shall be clearly 
labeled in English and French, or in universal symbols, with the type of fuel 
compatible with the vehicle.  

3.3 Hardcopy and electronic copies of all parts, schematics, maintenance checks, and 
services manuals shall be provided for each vehicle in English and French. 

4 RATINGS 
4.1 The vehicle rating shall be the manufacturer’s published rating at the time of 

offer. 
4.2 All individual components, including the engine, transmission, driveline, axles, 

suspension, and tires, shall be rated at least 15 percent above the GVW. 
 

5 ENGINE 
5.1 The vehicle shall be equipped with a diesel engine capable of performing as 

specified herein on high sulfur content diesel fuel (5,000 ppm or 0.5 percent).   
5.2 The vehicle shall not be equipped with emission control devices, such as an 

exhaust gas recirculation (EGR) valve, diesel particulate filter (DPF), diesel 
oxidation catalyst (DOC), or selective catalytic reduction catalyst (SCR). 

5.3 If emission control devices cited in paragraph 8.1.8.36 are removed from the 
vehicle after the vehicle has been manufactured, then the Contractor shall 
provide supporting documentation from the OEM that describes in detail all such 
modifications made to the vehicle in order to meet required specifications. 

5.4 The vehicle manufacturer shall also verify and approve all modifications and/or 
alterations made to the vehicle which allow it to operate on high sulfur content 
diesel fuel (5,000 ppm or 0.5 percent).   

5.5 The Contractor shall provide a maintenance or service schedule for each vehicle 
while operating on high sulfur content diesel fuel (5,000 ppm or 0.5 percent), 
and also incorporate these schedules into each vehicle manual. 

5.6 The engine shall be equipped with a cooling and air filtration system designed for 
dusty, desert environments with temperatures of +120°F (+49°C). 

 
6 CHASSIS/DRIVELINE 

6.1 The rear axle shall be equipped with a locking or limited slip differential. 
 

7 TRANSMISSION 
7.1 The vehicle shall be equipped with an automatic transmission. 
7.2 The vehicle shall be equipped with a transfer case. 

 
8 STEERING 
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8.1 The vehicle shall be left-hand drive (LHD). 
 

9 BRAKE SYSTEM 
9.1 The vehicle shall be equipped with air or air over hydraulic brakes. 
9.2 The vehicle shall be equipped with an engine exhaust brake. 

 
10 WHEEL ASSEMBLY (TIRE AND WHEEL) 

10.1 The vehicle shall be equipped with run-flat, off-road, and heavy-duty tires 
in a single rear-wheel design that are able to transit rocky and sandy desert 
conditions and support the vehicle at least 15 percent above GVW. 

10.2 The tires shall have reinforced side walls designed to minimize punctures 
from jagged rocks and terrain. 

10.3 The vehicle shall be equipped with one full-size spare wheel assembly 
and tire with holder.    

10.4 Each vehicle shall be equipped with the necessary tools to facilitate the 
loading and unloading of the spare tire (e.g. davit, winch, or equivalent).   

10.5 All tires shall be of the same size, load rating, and tread design.   
10.6 All wheels shall be interchangeable, including the spare wheel 

assemblies.  
 

11 TOWING PROVISIONS 
11.1 The vehicle shall be equipped with a rear pintle that is compatible with 

trailer drawbar eye dimensions of 2.375 to 3.0 inches (60.3 mm to 76.2 mm) loop 
inner diameter (I.D.) and 1.25 inches to 1.62 inches (31.8 mm to 41.1 mm) loop 
cross-section diameter. 

11.2 Vehicle shall be equipped with a towing bar, in addition to the tow eyes. 
 

12 ELECTRICAL SYSTEM 
12.1 The vehicle shall be equipped with the manufacturer’s highest-rated 

available alternator and heaviest-duty dual batteries. 
12.2 The vehicle shall be equipped with a battery master disconnect switch. 

 
13 COLOR 

13.1 The exterior color of the vehicle shall be DESERT TAN. 
 

14 VEHICLE PROTECTION 
14.1 Vehicle shall be equipped with 360-degree horizontal protection meeting 

the B7 standard. 
14.2 Vehicle shall be equipped with at least B6 protection on the roof. 
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14.3 Vehicle shall be equipped with blast protection meeting STANAG 4569 
Levels 4a (mine explosion pressure activated under any wheel or track location) 
and 4b (mine explosion under center). 

14.4 The vehicle passenger compartment shall be located within ballistic and 
blast armor-protected areas. 

14.5 The vehicle’s critical systems (i.e., engine, fuel tank, etc.) shall be 
equipped with as much blast and/or ballistic protection as possible, considering 
crew safety. 

14.6 The vehicle shall be equipped with transparent glass armor and anti-spall 
shielding (to protect occupants from shattering glass) for all windows (including 
the windshield). 

14.7 All vehicle windows shall be equipped with anti-UV filming to reduce 
solar loading. 

14.8 The vehicle shall be equipped with all applicable warning labels, vehicle 
identification, safety and warning labels, data plates, passenger limits, glass 
warning labels, and transparent glass armor cleaning procedures in French and 
English.  All items shall be easily visible or accessible to the vehicle operator. 

14.9 The Offeror shall provide, as attachments to its proposal, copies of all 
applicable welding and welder certifications, as well as standards utilized for all 
vehicles at the time of proposal submission. 

 
15 VEHICLE PERFORMANCE 

15.1 The vehicle shall be capable of water fording to a minimum depth of 35 
inches (0.89 meters) 

15.2 The vehicle shall be able to ascend a 60 percent grade. 
15.3 The vehicle shall be able to operate on a 30 percent side slope. 
15.4 The vehicle shall be able to ascend and descend a 20 inch (0.5 meter) 

vertical step. 
15.5 The fuel tank shall be sized for a vehicle range of at least 800 kilometers 

at 75 kph. 
15.6 Vehicle shall be capable of a sustained (minimum three hours) top speed 

of at least 100 kph on paved roads. 
 

16 CORROSION PROTECTION 
16.1 Note:  The vehicle shall be transported overseas in an exposed salt 

atmosphere.  Proper corrosion protection is mandatory in the manufacturing of 
the vehicle.  The below requirements are a minimum solution to prevent 
corrosion. 

16.2 Post-top coating: 
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16.3 The vehicle, after the application of the topcoat, shall be sprayed with a 
corrosion protective coating (CPC) to protect from rain and salt spray intrusion 
during overseas shipping. 

16.4 The vehicle shall be equipped with CPC even if it will be shipped in an 
appropriately sized and securable shipping container. 

16.5 The vehicle may also be shipped without the CPC if the Offeror can 
satisfactorily demonstrate a shipping method that protects from rain and 
saltwater corrosion.  
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