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Sample Task Order Request for Proposal
Bureau of African Affairs, Office of Regional Peace and Security
GLOBALCAP SAMPLE TORP
Sahel Country Equipment, Training, Logistics Support, and Construction

(NOTE: This is a hypothetical Sample Task Order to create a realistic technical
response for the functional areas of the GLOBALCAP IDIQ scope. The scenario and
location are fictional and only included to provide realism in development of the
offeror’s technical response. No U.S. Embassies or foreign governments should be
contacted. END NOTE)

1. FUNDING OFFICE AND PROGRAM BACKGROUND

2

11

1.2

The Department of State Office of Regional Peace and Security (AF/RPS) advances
U.S. foreign policy goals in sub-Saharan Africa by developing and implementing
peace and security policies and programming to promote a more secure, stable, and
prosperous Africa. Activities funded by this office support a range of requirements
including capacity building for post-conflict and transitional security, defense
reform, transnational issues like border and maritime security, strengthening
partner nation institutions, and countering terrorism.

This is a non-personnel services task order to procure and deliver equipment, new
equipment training, logistics support, and construction services to a land-locked
Sahelian country. The Government shall not exercise any supervision or control over
Contractor personnel, who are the service providers completing the tasks described
in this statement of work (SOW). Task order service providers shall be accountable
solely to the Contractor who, in turn, is responsible to the Government.

TASK ORDER OBJECTIVES

2.1

2.2

2.3

2.4

By the end of the period of performance (POP), the Contractor shall procure and
deliver the contractually required equipment.

By the end of the POP, the Contractor shall implement required operator and
maintainer training and achieve a successful course completion rate of at least 80
percent.

Provide 17 months of Monthly Food and Fuel Logistics Support commencing within
31 days of award through the remainder of the POP.

By the end of the POP, the contractor shall complete Design and Build of a
permanent structure.

3 SCOPE OF WORK
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3.1 Task A: The Contractor shall procure and deliver 10 APCs and accompanying spare
parts to U.S. Embassy according to the quantities and specifications outlined in the
attached equipment list.

3.2 Task B: The Contractor shall implement O&M training for 60 military drivers,
maintainers, and logisticians assigned to the partner nations ground forces on the
operation and maintenance of all materiel procured and delivered under TASK A.

33 Task C: Provide Logistical Support

3.4  Task D: Design and Build a building and surrounding wall based off of the provided
preliminary drawings in partner nation’s capital city.

4 PLACE OF PERFORMANCE
4.1 Land-locked Sahel Country
4.1.1 TASK A Equipment Delivery: U.S. Embassy in partner nation
4.1.2 TASK B New Equipment Training: Partner Nation base in Capital City
4.1.3 TASK C Logistics Support: Partner Nation base in Capital City
4.1.4 TASK D Construction: Partner Nation base in Capital City

5 PERIOD OF PERFORMANCE
5.1 Eighteen (18) months from the date of award.

6 TASK ORDER TYPE
6.1 This is a hybrid task order with firm fixed price for labor, training, logistical support,

construction activities, and equipment, and cost reimbursable for other direct costs
(ODCs).

7 DELIVERABLES AND ADMINISTRATE REQUIREMENTS

7.1 The Contractor shall submit all deliverables in English, typed in Calibri 12-point font.

7.2 The Contractor shall provide deliverables to the following individuals, as directed in
the “addressees” column in the table below.

7.3 Contracting Officer (CO)

7.4 Contracting Officer Representative (COR)

7.5 Alternate Contracting Officer Representative (ACOR)

7.6 Government Technical Monitor (GTM)

7.7 Bureau of African Affairs/Office of Regional Peace and Security (AF/RPS)

7.8 Bureau of Political-Military Affairs/Office of Security Assistance (PM/SA)

7.9 Office of Security Cooperation (OSC) U.S. Embassy Partner Country

7.10 Property Management Specialist (PMS)

DELIVERABLE FREQUENCY ADDRESSES

Training schedule An initial training schedule COR, ACOR, GTM, PM/SA,
shall be submitted with the OSC, and AF/RPS
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Contractor’s proposal, which
shall be updated and
submitted on a quarterly
basis during the task order
period of performance.

Program(s) of instruction
(POI)

At least 30 days prior to the
start of any training iteration.

COR, ACOR, GTM, PM/SA,
OSC, AF/RPS

Procurement and shipping
status report

The 1st and 15th of every
month, starting from award
date.

CO, COR, ACOR, 0OSC, AF/RPS,
GTM, PM/SA

Situation reports (SITREPs)
and calls

SITREPs are due the 1st and
15th of every month, starting
from award date.

The Contractor shall
complete the SITREP
Template provided by the
COR at the time of award.

The COR shall schedule a call
to discuss each SITREP after
receipt.

COR, ACOR, GTM, OSC,
AF/RPS, PM/SA

Equipment Receiving and
Tracking Report (DS-127)

No later than five days after
handover of equipment.

The Contractor shall also
attach the DS-127 to the
invoice that bills for
equipment.

COR, ACOR, GTM, OSC, PMS

Incident reports

Within 24 hours of any
incident(s).

COR, ACOR, GTM, OSC

Property book report

Every fiscal year quarter, per
the following schedule
(DOSAR 652.245-71):

Q1: (Oct. 1-Dec. 31) — Report
Due: Jan. 15

Q2: (Jan. 1-Mar. 31) — Report
Due: Apr. 30

Q3: (Apr. 1-Jun.30) — Report
Due: Jul. 15

Q4: (Jul.1-Sep. 30) — Report
Due: Oct. 8

PMS, COR, ACOR, GTM, OSC,
and AF/RPS
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After action report(s) (AAR) AARs shall be submitted no COR, ACOR, GTM, PM/SA,

later than seven days from 0sC
the date of activity
completion.

The Contractor shall
complete the AAR template
provided by the COR and/or
ACOR at the time of award.

Call and meeting notes Within 24 hours of any call or | COR, ACOR, AF/RPS, PM/SA.

meeting with the CO, COR,
and/or U.S. Embassy

personnel.
Input for congressional Annually — at the end of the COR, ACOR, AF/RPS, U.S.
reports fiscal year (30 September). Embassy

Due by 5 October.
Demobilization plan No later than 90 days prior to | COR, ACOR, GTM, OSC

expiration of the Task Order

7.10.1 Training schedule(s): The Contractor shall prepare a training schedule that

7.10.2

7.10.3

details the dates, times, locations, and estimated number of participants for
each iteration of training and technical assistance planned for
implementation during the task order period of performance. The
Contractor shall note key milestones in the run-up to training and technical
assistance activities, including, but not limited to, the delivery of related
equipment and supplies, gathering and submitting participant data to
conduct Leahy vetting, and securing venue space. The Contractor shall
submit an initial training schedule at the time of award and provide an
updated schedule each quarter.

Program(s) of instruction (POI): The Contractor shall submit a POI for each
training course described in this task order. The Contractor shall submit the
POI electronically to the addressees and according to the timeframe specified
above. All POIs shall include a training schedule, delivery dates, lesson plans
for each discrete block of instruction, and a copy of all associated training
aides (e.g., handouts, PowerPoint presentations, facilitator guides,
quizzes/tests, questionnaires, etc.). The Contractor shall provide all POls in
both English and French. The COR and U.S. Embassy must review and
provide approval of the POlIs before training may begin.

Procurement and shipping status report: The Contractor shall submit a
detailed list of all materials procured under this task order. The report shall
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7.10.7

7.10.8

19AQMM22R0026
J-Attachment 11 — Sample Task Order_Amendment 11

also include a detailed accounting of anticipated and completed shipping and
delivery dates for each item procured under this task order. The report shall
be submitted electronically to the designated addressees and within the
timeframe specified above.

Situation reports (SITREPs) and calls: Beginning at task order award, the
Contractor shall submit a detailed SITREP no later than 9:00 a.m. Eastern
Standard/Daylight Time on the 1st and 15th day of each month during the
task order period of performance. The Contractor shall complete the
template provided by the COR and detail the status of all ongoing work and
Partner Nation personnel trained under each project objective during the
reporting period. The SITREP reporting period shall comprise all business
days between report due dates (i.e., reports due on the 15th shall describe
progress made during the 1st and 14th of the month; reports due on the 1st
shall describe progress made during the 15th and last day of the month).
The Contractor shall highlight any event or technical issue that jeopardizes
performance and attach a contingency plan as an annex to the SITREP. The
Contractor shall clearly highlight any event or technical issue to the
Contracting Officer’s Representative that may result in operating outside the
scope of this SOW. The Contractor shall submit reports electronically and in
accordance with the submission guidance provided by the COR. The COR
shall schedule a call after receipt of the SITREP to discuss the contents of the
report

Equipment receiving and inspection report (DS-127): The Contractor shall
submit accurate and complete DS-127s for equipment and materiel upon
equipment handover. The Contractor shall electronically submit the relevant
DS-127(s) as an attachment to the invoice for items billed, and as specified in
the table above.

Incident reports: The Contractor shall submit a detailed electronic report to
the COR, ACOR, and U.S. Embassy staff members within 24 hours
immediately following an incident that directly affects this task order, or as
directed by the COR.

Property book report: The Contractor shall submit a property inventory
report in accordance with DOSAR 652.245-71, Special Reports of
Government Property.

After action report(s) (AAR): The Contractor shall submit an AAR no later
than seven calendar days from the date of completing any instance of
training, technical assistance, and equipment deliveries. The Contractor shall
submit detailed training information which includes, but is not limited to,
finalized participant lists and contacts, POls, and evaluations. All additional
training-related data requirements and deliverables for inclusion in the AAR
will be discussed and agreed upon by the COR and the Contractor prior to the
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8.1

7.10.9
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training event. The AF/RPS Monitoring and Evaluation (M&E) Team shall
schedule a call to discuss the contents of each report.

Call and meeting notes: The Contractor shall send detailed written notes to
the COR within 24 hours of any discussion with the CO, COR, or U.S. Embassy
point of contact. This includes calls associated with routine SITREP and AAR
reporting. The Contractor shall submit notes in a Microsoft Word file. The
COR shall review/edit the notes and return them to the Contractor for final
clearance.

7.10.10 Input to congressional reports: The Contractor is required to compile

metrics on all foreign military personnel trained under this task order
between 01 October and 30 September. The Contractor shall complete and
submit the template provided by the AF/RPS Operations Team in accordance
with the addressees and timeframe specified in the table above.

7.10.11 Demobilization plan: The Contractor shall submit a demobilization plan

no later than 90 days prior to the end of the task order period of
performance. The demobilization plan shall detail the Contractor’s
arrangements during the demobilization period prior to award closeout,
contact details for all personnel involved in demobilization activities, the
disposition of equipment and materials, and a schedule of planned travel,
meetings/debriefings, and reporting requirements as directed by the COR
during the demobilization period

TASK A: Procure and deliver 10 armored personnel carrier (APC) vehicles, as
detailed in the attached equipment list.

8.1.1

8.1.2

8.1.3

8.1.4

The Contractor shall procure and deliver materiel according to the quantities
and specifications outlined in the attached equipment list and APC
specifications attachment.
The Contractor shall deliver all materiel no later than 450 days from the start
of the task order period of performance.
The Contractor shall deliver all items to U.S. Embassy prior to the
implementation of any TASK B training activities.
8.1.3.1 Shipping address:
8.1.3.1.1 U.S. Embassy, ATTN: Office of Security
Cooperation,
8.1.3.2 Mark for address:
U.S. Embassy, ATTN: Office of Security Cooperation, The Contractor shall
sign-over materiel to the Partner Nation at the conclusion of all TASK B
training.
8.1.4.1 The Contractor shall follow the guidance provided by the COR
when completing the handover(s).
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8.1.5 Physical and electronic copies of all user manuals shall be provided to the

Partner Nation in English and French.

8.1.6

The Contractor shall verify and clearly document that all individual

components are installed, if required, operate properly, and perform all
intended functions.

8.1.7

of delivery.

8.1.8

APC Specifications: See Exhibit 1

The Contractor shall include the standard commercial warranty for all non-
disposable equipment for a duration of no less than 24 months from the date

TASK A Performance Metrics

PERFORMANCE SOW PARAGRAPH PERFORMANCE METHOD OF
OBJECTIVE THRESHOLD SURVEILLANCE
Task A: The 8.1.1 through 8.1.3 All equipment 100% Government

Contractor shall
procure and deliver
new training
materials and

procured is new and
delivered by required
dates listed in
Attachment 2 -

Inspection

equipment Equipment List.
100% of the Time
Task A: The 8.1.8.1 All equipment is 100% Government

Contractor shall
ensure all new
training materials
and equipment are
sourced in
accordance with
foreign assistance
procurement
restrictions

procurement
restriction compliant
and/or has received a
procurement waiver.
100% of the Time.

Inspection

Task A: The
Contractor shall
ensure all new
training materials
and equipment are
designed to operate
within the region

8.1.5 through 8.1.8

All procured
equipment is
designed to operate
within region. 100%
of the Time

100% Government
Inspection
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Task A: Training 8.1.8 100% of equipment is | 100% Joint inventory,
materials and delivered in Project Manager
equipment are accordance with and/or Office of
delivered on time required delivery Security Cooperation
and meet SOW requirements in Inspection.
specifications. Attachment 2 -

Equipment List.

8.2 TASK B: Deliver Operator and Maintainer (O&M) training at Partner Nation Base in
Capital City for materiel procured and delivered under TASK A.
8.2.1 The Contractor shall implement one, six-week course of training for 60
military, operator/maintainers assigned to Partner Nation’s Armed Force on
the O&M of all materiel procured and delivered under TASK A.
8.2.1.1 O&M training shall, at minimum, address the following topics:
8.2.1.1.1 Fundamentals of driving/entry-level driver training,
including behind-the-wheel instruction.
8.2.1.1.2 Vehicle safety.
8.2.1.1.3 Preventative and corrective vehicle maintenance.
8.2.1.1.4 Methods of troop transport.
8.2.1.1.5 Methods for contacting and working with APC and
spare parts OEM manufacturers to sustain the APC
platform.
8.2.1.1.6 A combined written and practical assessment at
the conclusion of O&M training to determine
trainees’ proficiency in and understanding of all
training material.
8.2.1.1.6.1 A trainee must receive an overall
minimum score of 80 percent to be
considered as having successfully
completed the O&M course.
8.2.2 The Contractor shall coordinate with U.S. Embassy and the Partner nation to
schedule training dates, times, and venue.
8.2.3 For pricing purposes, the Contractor shall assume that the Government of
Sahel will provide the training venue at no cost.
8.2.4 The Contractor shall deliver training in French, with the use of interpreters,
as needed.
8.2.5 The Contractor shall provide physical and electronic copies of all training
materials and aides, including the vehicle manufacturer’s driver’s manual, in
both English and French.
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8.2.6 The Contractor shall utilize an instructor-to-student ratio of no more than
1:20.

8.2.7 The Contractor shall supply all consumable items required to fully implement
each training course.

8.2.8 The Contractor and all its personnel, including trainers, are not permitted to
carry firearms or ammunition, and must comply with individual host nation
laws and regulations at all times.

TASK B Performance Metrics

PERFORMANCE SOW PARAGRAPH PERFORMANCE METHOD OF

OBJECTIVE THRESHOLD SURVEILLANCE
Task B: The 8.2.1 One iteration of a six- | 100% Government
Contractor shall week O&M training Inspection
implement the during the period of
number of training performance. 100% of
iterations specified the time.
section 8.2
Task B: The 8.2.1 Approximately 60 100% Government
Contractor shall train Partner Nation Inspection
the number of personnel receive
beneficiaries training within the
specified in this SOW specified period of

performance. 100% of
the time.

Task B: The 8.2 All training participants | 100% Government
Contractor shall are Leahy Vetted Inspection
ensure all training before training
participants have commences. 100% of
been Leahy Vetted the time.
before training is to
be provided

8.3 TASK C: Logistical Support
8.3.1 Provide 100,000 liters of diesel fuel per month for 17 months
8.3.1.1 The Contractor shall ensure the required diesel fuel
does not exceed 5,000 ppm sulfur (.5%)
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8.3.1.2 All diesel fuel shall be tested for cleanliness, fuel not
meeting standards to be rejected without payment,
and results will be reported to partner nation forces
and the U.S. Embassy Office of Security Cooperation.

8.3.2 Provide 1,000 shelf-stable, individual portion meals per month for
17 months

8.3.2.1 Each Meal must provide a minimum of 1,000 Calories
of Macronutrients (Protein, Fat, Carbohydrates)
Nutrition

8.3.2.2 All meals must be Halal

TASK C Performance Metrics

PERFORMANCE SOW PARAGRAPH PERFORMANCE METHOD OF

OBJECTIVE THRESHOLD SURVEILLANCE
Task C: The 8.3.1.1and 8.3.1.2 100,000 liters of diesel | 100% Government
Contractor shall fuel provided for 15 Inspection
provide the required months. 100% of the
monthly quantity of time.
fuel on time and to
required cleanliness
standard
Task C: The 8.3.2 Provide 1,000 shelf- 100% Government
Contractor shall stable, individual Inspection

provide the monthly
number of meals
required and ensure
they are within best
buy days and
properly stored

portions meals per
month that have been
properly stored and
are within in their best
buy date. 100% of the
time.

Task C: The
Contractor shall
ensure all food is
Halal

8.3.2.2 All provided meals 100% Government
shall be Halal certified. | Inspection
100% of the time.

8.4  TASK D: Design and Build a building and surrounding wall based off of the provided
preliminary drawings (See Exhibit 2) in partner nation’s capital city. Constructing a
building that complies with International building codes in a designated location
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involves multiple tasks, including obtaining necessary permits and approvals from
local authorities, conducting site surveys and tests, designing the building structure
and systems to meet code requirements, acquiring and managing materials and
labor, overseeing the construction process to ensure compliance with codes and
safety standards, and conducting final inspections and testing before occupancy.
These tasks require coordination between architects, engineers, contractors,
building inspectors, and other professionals to ensure that the building is designed
and built to meet all applicable codes and regulations, and that it is safe and
functional for its intended use.

8.4.1

8.4.2

Design and Build a building based off of provided preliminary
drawings (See Exhibit 2, Sample Drawings) — in a designated
location.
8.4.1.1 Building on flat land, safe and secure area, no flood
risk, use of shallow foundations
Design and build a single building meeting all specifications
outlined under preliminary drawings (See Exhibit 2).
8.4.2.1 Complete all Design and Build tasks for construction of
a permanent structure.
8.4.2.2 Design and construct building using International
Building Codes, FAR Subpart 36.3 - Two-Phase Design-
Build Selection Procedures and local construction
ordinances.
8.4.2.3 All building materials are to procured locally or
imported, as determined by availability.
8.4.2.4 Cement, gravel, sand, rebar, and Concrete Masonry
unit (cinderblocks) can be procured locally. Minimum
concrete compressive strength will be 25Mpa after 28
days of curing.
8.4.2.5 The building will be provided with aluminum exterior
doors, windows, and frames with all the necessary
hardware. The interior doors and frames will be made
of solid wood with the necessary hardware. Aluminum
doors and windows must be imported. Wooden doors
can be procured locally.
8.4.2.6 The floor finish for the entire building will be non-
slippery porcelain tiles (60cmx60cm) with 10 cm high
porcelain baseboards. Porcelain tiles and baseboards
must be imported.
8.4.2.7 The building interior walls will be plastered and
painted with minimum of two coats of enamel paint
over compatible primer. Toilet and shower walls will
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be provided with ceramic wall tiles from floor to
ceiling. Paint and ceramic wall tiles can be procured
locally.

8.4.2.8 The building exterior walls will be plastered and
painted with exterior grade paint over compatible
primer. Paints can be procured locally.

8.4.2.9 The building will be provided with suspended acoustic
ceiling with all required components for a suspended
acoustic tile ceiling system including mounting and
supports of light fixtures. Acoustic ceiling system must
be imported.

8.4.2.10 The building roof will consist of steel trusses with
factory color coated galvanized corrugated metal sheet
cover. Provide exterior grade wooden fascia board,
metal eave soffit, and metal gutters and downspouts.
All roofing materials can be procured locally.

8.4.2.11 The building will receive its water supply from a
borehole that will be installed inside the building’s
compound with a submersible pump (See Exhibit 2).
Based on previous hydrogeological studies in the area,
the expected depth of the borehole will be 70 meters
to obtain a sustainable yield of 3,000 liters per hour.
The borehole location must be at least 30 meters away
from sewer system or other contaminants. Elevated
water storage tanks with a total capacity of 10,000
liters will be provided. All equipment and materials for
borehole, water storage tanks, and associated piping
works can be procured locally.

8.4.2.12 The sewer system will consist of an underground
septic tank and soak pit (See Exhibit 2). PVC pipes will
be used to connect the building to the septic tank. All
construction materials for the septic collection system
can be procured locally.

8.4.2.13 The storm water system of the compound will
consist of gravity open channel conveyance system.
Storm runoff will be directed to the legal point of
discharge (See Exhibit 2).

8.4.2.14 The compound perimeter fencing will consist of
two (2) wide HESCO base foundations with one single
HESCO barrier on top with additional one (1) meter on
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top to include concertina wire (See Exhibit 2). Fence
materials must be imported.

8.4.2.15 There is no access point or gate for the sake of this
sample task order. For this scenario offerors are not
required to explain/propose anything in relation to an
access point or a gate. For the sake of the sample task
order, this is not considered of importance or
relevance.

8.4.2.16 The compound shall be provided with solar
powered compound lighting system that consists of
pole mounted weather resistant fixtures. All materials
must be imported.

8.4.2.17 The building will be connected to the municipal
electric grid line (See Exhibit 2). Additionally, a
generator with a 14-day fuel supply storage must be
provided for back-up power. Cable and wire
installations throughout the building will be recessed
with polyvinyl chloride (PVC) conduits. All required
fixtures, including but not limited to, light fixtures,
switches, power outlets, distribution panels, etc. will
be provided. All electrical materials must be imported.

8.4.2.18 The water distribution to the building will be by
gravity flow through a piping network. All sanitary
fixtures, including but not limited to, sinks, water
closets, showers, etc. will be provided. Sanitary fixtures
and accessories must be imported.

8.4.2.19 The entire building will be provided with split
system air-conditioning (AC) units. AC units must be
imported.

8.4.2.20 The building will be provided with smoke detectors
and a fire alarm system with warning lights.
Additionally, ABC type fire extinguishers will be
provided. All materials must be imported.

8.4.3 All construction will be completed by the end of the POP under
TORP.

8.4.3.1 Completed building should be ready to occupy

immediately following completion of final government
inspection.
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8.4.4 Quality Assurance (QA): The Government will evaluate the
contractor’s performance under this contract in accordance with
the Quality Assurance Surveillance Plan (QASP). This plan is
primarily focused on what the Government will do to ensure that
the contractor has performed in accordance with the
performance standards. It defines how the performance
standards shall be applied, the frequency of surveillance, and
acceptable quality level(s) or defect rate(s).

TASK D Performance Metrics

Contractor shall
ensure all new
construction
materials and
equipment are
sourced in
accordance with
foreign assistance
procurement
restrictions

PERFORMANCE SOW PARAGRAPH PERFORMANCE METHOD OF
OBJECTIVE THRESHOLD SURVEILLANCE
Task D: The 8.4.2 In accordance with 100% Government
Contractor shall the applicable building | Inspection (Including
Design and Build a codes and Pre, During, and Post
single building construction construction site
permanent structure specifications, the visits)
according to the completed permanent
provided structure shall be
requirements ready to occupy
immediately following
completion of final
government
inspection.
Task D: The 8.4 All equipment is 100% Government

procurement
restriction compliant
and/or has received a
procurement waiver.
100% of the Time.

Inspection

9 KEY PERSONNEL
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The Contractor shall agree to assign to this task order key persons with
demonstrated fluency in English whose resumes are submitted at the time of
proposal; no substitutions shall be made without prior notification to, and
concurrence of, the COR during the POP. The Contractor shall provide the CO and
COR a signed written agreement between the key personnel candidate and the
Contractor as evidence of his/her commitment to the task order. The Contractor
shall make no substitutions of key personnel unless the substitution is necessitated
by iliness, death, or termination of employment.

The Contractor shall assign to this task order the following key personnel:

9.2.1 Project Manager (x1)

9.2.1.1 The project manager shall be the Contractor’s primary
point of contact for all matters pertaining to this task
order and shall bear ultimate responsibility for
ensuring the requirements described in this SOW are

fully-met.

9.2.1.2 Minimum requirements:

9.2.1.2.1

9.2.1.2.2

9.2.1.2.3

Five years of directly related experience

managing projects of similar scale and

complexity.

9.2.1.2.1.1 “Complexity” shall be
defined as projects involving
equipment procurement and
training in an austere
environment.

9.2.1.2.1.2 “Scale” shall be defined as
projects valuing at least
$10,000,000.

9.2.1.2.1.3 Management experience
shall be defined as serving as
the highest-ranking project
official deployed in-country
and responsible for a given
project. Such examples may
include Project Manager or
Country Manager.

One or more years’ experience working

in sub-Saharan Africa or other post-

Conflict countries.

DLPT 3/3 in French (or interpreter

provided).

9.2.2 Construction Specialist (x1)
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9.2.2.1 The Construction Specialist will be responsible for
managing the day-to-day activities on the ground and
coordination of all construction or engineering
personnel on the ground in support of this task order.
The Construction Specialist will also ensure
productivity and safety of all construction, engineering,
or visiting personnel on the ground. The Construction
Specialist shall be based in country at the construction

site daily.

9.2.2.2 Minimum requirements:

9.2.2.2.1
9.2.2.2.2

9.2.2.23
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A bachelor’s degree in civil engineering.
Two years of management experience
on construction projects in sub-Saharan
Africa or other post-Conflict countries.
Management experience shall be
defined as the senior-most or second
most-senior person on the ground for
the project and would have titles such
as Construction Specialist. At least two
projects must be $1.5 million or greater
in value.

Three years of construction experience
focusing on vertical construction. At
least two years of experience on vertical
construction must be overseas in either
sub-Saharan Africa or other post-
conflict countries.



