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ATTACHMENT J.P-6
PAST PERFORMANCE RATING FORM

PAST PERFORMANCE PROJECT IDENTIFICATION (To be filled out by the Offeror):

CONTRACTOR NAME:

CONTRACT NUMBER:

ORDER NUMBER (if applicable):

PROJECT TITLE:

TOTAL PERIOD OF PERFORMANCE, INCLUDING OPTIONS: MM/YYYY - MM/YYYY or MM/YYYY - Present

NAICS Group Project Identifier: Choose 1

PAST PERFORMANCE REFERENCE INFORMATION (To be filled out by the Rater):

NAME:

TITLE:

AGENCY or CUSTOMER:

PHONE:

E-MAIL

SIGNATURE OF RATER: (Rating must be provided by a Warranted Contracting Officer or Corporate Officer with
cognizance over the project for the ordering activity)

For each of the six (6) criteria listed below, the rater must choose one (1) Adjectival Rating by checking the
box, as applicable. At a minimum, for any rating that is checked Marginal or Unsatisfactory, please submit
additional comments to substantiate the rating. For any rating that is checked Not Applicable, please
explain why it does not apply.

Source Selection Information — See FAR 2.101 and 3.104
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1. QUALITY OF SERVICE
Rating A(liiljtcit:l;al Definition
Performance meets contractual requirements and exceeds many to the Government’s
E . benefit. The contractual performance of the element or subelement being evaluated was
xceptional . . . . . .
accomplished with few minor problems for which corrective actions taken by the
contractor were highly effective.
Performance meets contractual requirements and exceeds some to the Government’s
benefit. The contractual performance of the element or subelement being evaluated was
Very Good . . . . . .
accomplished with some minor problems for which corrective actions taken by the
contractor was effective.
Performance meets contractual requirements. The contractual performance of the
Satisfactory element or subelement contains some minor problems for which corrective actions taken
by the contractor appear or were satisfactory.
Performance does not meet some contractual requirements. The contractual performance
Marginal of the element or sube%emerilt being eva@uated .reﬂects a serious problem for whicl.1 the
contractor has not yet identified corrective actions. The contractor’s proposed actions
appear only marginally effective or were not fully implemented.
Performance does not meet most contractual requirements and recovery is not likely in a
U . timely manner. The contractual performance of the element or sub-element contains a
nsatisfactory . . , . .
serious problem(s) for which the contractor’s corrective actions appear or were
ineffective.
Not Applicable
ADDITIONAL COMMENTS:

Source Selection Information — See FAR 2.101 and 3.104
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. Adjectival o
Ratin, . Definition
g Rating elinitio
Performance meets contractual requirements and exceeds many to the Government’s
. benefit. The contractual performance of the element or subelement being evaluated was
Exceptional . . . . . .
accomplished with few minor problems for which corrective actions taken by the
contractor were highly effective.
Performance meets contractual requirements and exceeds some to the Government’s
benefit. The contractual performance of the element or subelement being evaluated was
Very Good . . . . . .
accomplished with some minor problems for which corrective actions taken by the
contractor was effective.
Performance meets contractual requirements. The contractual performance of the
Satisfactory element or subelement contains some minor problems for which corrective actions taken
by the contractor appear or were satisfactory.
Performance does not meet some contractual requirements. The contractual performance
. of the element or subelement being evaluated reflects a serious problem for which the
Marginal . . . . s .
contractor has not yet identified corrective actions. The contractor’s proposed actions
appear only marginally effective or were not fully implemented.
Performance does not meet most contractual requirements and recovery is not likely in a
. timely manner. The contractual performance of the element or sub-element contains a
Unsatisfactory . . , . .
serious problem(s) for which the contractor’s corrective actions appear or were
ineffective.
Not Applicable
ADDITIONAL COMMENTS:

Source Selection Information — See FAR 2.101 and 3.104
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. Adjectival i
Rating djec- v Definition
Rating
Performance meets contractual requirements and exceeds many to the Government’s
. benefit. The contractual performance of the element or subelement being evaluated was
Exceptional . . . . . .
accomplished with few minor problems for which corrective actions taken by the
contractor were highly effective.
Performance meets contractual requirements and exceeds some to the Government’s
benefit. The contractual performance of the element or subelement being evaluated was
Very Good . . . . . .
accomplished with some minor problems for which corrective actions taken by the
contractor was effective.
Performance meets contractual requirements. The contractual performance of the
Satisfactory element or subelement contains some minor problems for which corrective actions taken
by the contractor appear or were satisfactory.
Performance does not meet some contractual requirements. The contractual performance
Mareinal of the element or subelement being evaluated reflects a serious problem for which the
g contractor has not yet identified corrective actions. The contractor’s proposed actions
appear only marginally effective or were not fully implemented.
Performance does not meet most contractual requirements and recovery is not likely in a
. timely manner. The contractual performance of the element or sub-element contains a
Unsatisfactory . . , . .
serious problem(s) for which the contractor’s corrective actions appear or were
ineffective.
Not Applicable
ADDITIONAL COMMENTS:

Source Selection Information — See FAR 2.101 and 3.104
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4. BUSINESS RELATIONS

Rating Adjec.tlval Definition
Rating
Performance meets contractual requirements and exceeds many to the Government’s
. benefit. The contractual performance of the element or subelement being evaluated was
Exceptional . . . . . .
accomplished with few minor problems for which corrective actions taken by the
contractor were highly effective.
Performance meets contractual requirements and exceeds some to the Government’s
benefit. The contractual performance of the element or subelement being evaluated was
Very Good . . . . . .
accomplished with some minor problems for which corrective actions taken by the
contractor was effective.
Performance meets contractual requirements. The contractual performance of the
Satisfactor element or subelement contains some minor problems for which corrective actions taken
y by the contractor appear or were satisfactory.
Performance does not meet some contractual requirements. The contractual performance
Mareinal of the element or subelement being evaluated reflects a serious problem for which the
g contractor has not yet identified corrective actions. The contractor’s proposed actions
appear only marginally effective or were not fully implemented.
Performance does not meet most contractual requirements and recovery is not likely in a
. timely manner. The contractual performance of the element or sub-element contains a
Unsatisfactory . . , . .
serious problem(s) for which the contractor’s corrective actions appear or were
ineffective.
Not Applicable
ADDITIONAL COMMENTS:

Source Selection Information — See FAR 2.101 and 3.104
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5. MANAGEMENT OF KEY PERSONNEL

Rating Adjec.tlval Definition
Rating
Performance meets contractual requirements and exceeds many to the Government’s
. benefit. The contractual performance of the element or subelement being evaluated was
Exceptional . . . . . .
accomplished with few minor problems for which corrective actions taken by the
contractor were highly effective.
Performance meets contractual requirements and exceeds some to the Government’s
benefit. The contractual performance of the element or subelement being evaluated was
Very Good . . . . . .
accomplished with some minor problems for which corrective actions taken by the
contractor was effective.
Performance meets contractual requirements. The contractual performance of the
Satisfactory element or subelement contains some minor problems for which corrective actions taken
by the contractor appear or were satisfactory.
Performance does not meet some contractual requirements. The contractual performance
Mareinal of the element or subelement being evaluated reflects a serious problem for which the
g contractor has not yet identified corrective actions. The contractor’s proposed actions
appear only marginally effective or were not fully implemented.
Performance does not meet most contractual requirements and recovery is not likely in a
. timely manner. The contractual performance of the element or sub-element contains a
Unsatisfactory . . R . .
serious problem(s) for which the contractor’s corrective actions appear or were
ineffective.
Not Applicable
ADDITIONAL COMMENTS:

Source Selection Information — See FAR 2.101 and 3.104
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6. UTILIZATION OF SMALL BUSINESS

Rating

Adjectival
Rating

Definition

Exceptional

Exceeded all statutory goals or goals as negotiated. Had exceptional success with
initiatives to assist, promote, and utilize small business (SB), small disadvantaged
business (SDB), women-owned small business (WOSB), HUBZone small business,
veteran-owned small business (VOSB) and service disabled veteran owned small
business(SDVOSB). Complied with FAR 52.219-8, Utilization of Small Business
Concerns. Exceeded any other small business participation requirements incorporated in
the contract/order, including the use of small businesses in mission critical aspects of the
program. Went above and beyond the required elements of the subcontracting plan and
other small business requirements of the contract/order. Completed and submitted
Individual Subcontract Reports and/or Summary Subcontract Reports in an accurate and
timely manner.

Very Good

Met all of the statutory goals or goals as negotiated. Had significant success with
initiatives to assist, promote and utilize SB, SDB, WOSB, HUBZone, VOSB, and
SDVOSB. Complied with FAR 52.219- 8, Utilization of Small Business Concerns. Met
or exceeded any other small business participation requirements incorporated in the
contract/order, including the use of small businesses in mission critical aspects of the
program. Endeavored to go above and beyond the required elements of the
subcontracting plan. Completed and submitted Individual Subcontract Reports and/or
Summary Subcontract Reports in an accurate and timely manner.

Satisfactory

Demonstrated a good faith effort to meet all of the negotiated subcontracting goals in the
various socio-economic categories for the current period. Complied with FAR 52.219-8,
Utilization of Small Business Concerns. Met any other small business participation
requirements included in the contract/order. Fulfilled the requirements of the
subcontracting plan included in the contract/order. Completed and submitted Individual
Subcontract Reports and/or Summary Subcontract Reports in an accurate and timely
manner.

Marginal

Deficient in meeting key subcontracting plan elements. Deficient in complying with
FAR 52.219-8, Utilization of Small Business Concerns, and any other small business
participation requirements in the contract/order. Did not submit Individual Subcontract
Reports and/or Summary Subcontract Reports in an accurate or timely manner. Failed to
satisfy one or more requirements of a corrective action plan currently in place; however,
does show an interest in bringing performance to a satisfactory level and has
demonstrated a commitment to apply the necessary resources to do so. Required a
corrective action plan.

Unsatisfactory

Noncompliant with FAR 52.219-8 and 52.219-9, and any other small business
participation requirements in the contract/order. Did not submit Individual Subcontract
Reports and/or Summary Subcontract Reports in an accurate or timely manner. Showed
little interest in bringing performance to a satisfactory level or is generally
uncooperative. Required a corrective action plan..

Not Applicable

Source Selection Information — See FAR 2.101 and 3.104




Alliant 3 Unrestricted GWAC

Solicitation No.
J.P-6 Past Performance Rating Form
Page 8

ADDITIONAL COMMENTS:

Source Selection Information — See FAR 2.101 and 3.104
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